


Ag--ement for oversizing of  sewer l--.e south of Harney 
Lane (Kjeldsen-Sinnock Report) 
November 18, 1992 

AGENDA TITLE: 

MEETING DATE: 
PAGE TWO 

In consideration, the City will consent to the size increase, and further 
agrees to consider a request at some future date for reimbursement of a portion 
of the cost. However, the City does not obligate itself by this agreement to 
approve such request. 

The 
prepared and will, if Council approves, be attached to the executed agreement. 

legal description for the easements and the lift station site are now being 

FUNDING: TO be determined. 

Respectfully submitted, 

Bob McNatt 
City Attorney 

BM/vc 

attachment 

cc: Cormmrnity Development Director 

- N o t e :  Exhibit A, the Kjeldsen-Simock Study, is not included herein. 
-its C and D, the easement descriptions, will follow. 

Assistant City Engineer 
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AGREEMENT 

I 

THIS AGREEMENT, is made this day of November, 1992 by and 

between MARIAN M. FRY, FELIX COSTA, CAFtL FINK, VERA PERRIN, WILLIAM BECKMAN 

and CHARLES BBCKMAN (hereinafter collectively referred to as "Owners") and 

the CITY OF LODI, a political subdivision of the State of California 

(hereinafter referred to as "City"). 

W I T N E S S  E T H :  

WHEREAS, Owners have submitted to City a South Lodi Sanitary Sewer 

Study of the Harney Lane Lift Station Arsa (hereinafter referred to as 

*Study"), prepared by Kjeldsen-Sinnock & Associatea, Inc., Civil Engineers 

(Exhibit A ) .  The Study evaluated the f ~ibility of extending the Harney 

Lane Lift Station Service Area to serve the area south of Harney Lane; 

WHESRGAS, the Lodi City Council, relying on the accuracy of the Study 

accepted the technical recommendations of the Study and the City staff has 
report presented at the City Council meeting of October 21, 1992; 

NOW, THESEFORE. in consideration of the mutual promises contained 

herein, the parties agree as follows: 

1. m e r 5  shall pay the following: 

(a) Costs of design and oversizing of a twenty-four inch ( 2 4 " )  

sewer main within the limits of the Century Meadows Subdivision, 
as set forth in Alternative 4 of the Study identified above, in 
amounts to be agreed-upon with and paid directly to the Century 

Meadows developers. 

(b) Costs of preparing plsns to City specifications for the 

above and payment of apxopriate engineering and other fees in 

accordance with City of L o d i  written policies and requirements. 
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(c) Lasts of oversizing the lift station, force main, and 

collector lines entering the lift station, as identified in 

Exhibit B hereto. payable at the time of approval of construction 

plans. It is understood that the present cost estimate of 

oversizing the lift station and force main is approximately One 

Hundred Ten Thousand Dollars ($110,000). and the cost of 

oversizing the collector lines entering the lift station is 

approximately Sixty Thousand Dollars 1560,0001, per Exhibit 8 .  

( d )  Cost to modify the lift station as needed to later serve the 

area south of Harney Lane at the time of development. 

2. Owners Will indemnify, defend and hold harmless from and against 

any and all liability or actions accruing as a result of the City's 

decision to install such oversized facilities as referred to above, where 

such action or proceeding arises out of the City's approval of a negative 

declaration for said facilities. 

3 .  Owners shall, upon execution of this agreement, dedicate to City: 

(a) The lift station site and adjacent construction easement on 
the south side of Harney Lane, east of Mills Avenue, more 

particularly described in Exhibit C hereto. 

(b) Street right-of-way and construction easement on the south 

side of Harney Lane from Mills Avenue to the Southern Pacific 

Railroad right-of-way, more particularly described in Exhibit D 

hereto. 

(c) Owners acknowledge that such dedication is necessary 

concurrently with execution of this agreement since construction 

of the facilities m s t  occur before development south of Harney 

Lane in order to serve areas north of Harney Lane which at 

present have priority under the City's Growth Management Plan. 

4. O ~ ~ I T - S  MY, at an appropriate future date, apply to City for a 

reimbursement agreement in accordance with Lodi Municipal Code Chapter 
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16.40, but noth,..g herein shall be deemed to obA,gate the City to approve 

such reimbursement agreement. 

5 .  Owners acknowledge that because of engineering concerns arising 

from such oversizing, the trunk sewer line in Harney Lane will require 

special construction due to its depth and that the number and location of 

fr-ture connections will be limited. Special manholes and/or parallel lines 

m.y be needed to serve adjacent property. 

IN WITNESS WHEREOF. the parties hereto have set their hands the day 

and year first hereinabove mentioned. 

"CITY" 
CITY OF LODI, 
a political subdivisim 
of the State of California 

"OWNERS" 

THOMAS A. P m R S O N  MARIAN M. FRY 
City Manager 

FELIX COSTA 
ATTGST: 

CARL FINX 

ALICE M. RBIMCKE 
City Clerk 

VERA PERRIN 

Approved As To Form: 
WIUIAMBBCKMAN 

BOBBY W. MCNAlT CHARLES BECKMAN 
City Attorney 

1 , 

I 
~ 
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Exhibit B 

South Lodi Sanitary Sewer Analysis 

Existing 
Master Plan 

Area served: 292 acres 
North of 

Harney Ln. 

Lower Sac. 
N/Harney Lift Sta. Location: 

Lift Sta. Cost: $280,000 

Oversize Main Cost: $67,000 

Total Cost: $347,000 1 

4 Cost above Ex. Plan/Alt. 1 
to develop area north 

Harney: 

Cost per acre: $1,200 

--- 

South Lodi Sanitary Sewer Study 
I I 

I 

Alt. 1 1 Alt. 2 
244 acres 

North of Harney Ln. 

Lower Sac. 
@ Harney 

$28 5,000 

$70,000 

S 355,000 

$1,500 

Mills Ave. 
@ ‘Harney 

$298,000 

$92,000 

$390,000 

$39,000 

$1,600 

Ah. 4 Alt. 3 

North of Harney Ln. 
(Alt. 1&2) plus 302 

acres south of Harney 

546 acres 

Lower Sac. 
@ Harney 

$478,000 

$227,000 

$705,000 

$1,300 

Notes: 
1 Costs per Nolte Development Impact Fee Study. ENR updated to July 1992 

2 Costs per KjeldsenSinnock Study. July 1992 

3 First phase of lift station estimated by City et 90% of total cost 

4 Ex. Mastar Plan 0 Alt. 1 assumed to be equivelenl at avernge cost of $351.000. . 

Mills Ave. 
@ Harney 

$433,000 
$21 1,000 

$644,000 

$1,200 

Phased Construction 

North of 
Harney Ln. 

South of 
Harney Ln. 

Mills Ave. @ Harney 

$390,000 
$127,000 

$ 5 1 7,000 

$166,000 

$2,100 

$43,000 
$84,000 

$ 127,000 

$400 

FINK-SS.XLS 


